INFORMATION

on tenders conducted by the Department of Investments and Capital Construction of Almalyk MMC JSC for construction, reconstruction and repair work in the first half of 2025

| Nº | Reporting period | Event name | Source of financing | Type of procurement (product, work, service) | Contractor | Contractor's TIN | LOT number | Basis for direct procurement | | Contract amount |
|--|------------------|-----------------------------|-------------------------------------|--|------------------------------------|------------------|----------------|------------------------------|----------------------------------|-----------------|
| | | | | | | | | | and date | (USD) |
| 1 | 1st quarter | "Turnkey delivery" (EPC) | Own funds and commercial bank loans | Construction of the Copper Electrolysis Workshop under "EPC" terms | Engineering Dobersek (Germany) | DE120493479 | 24121006371509 | Through tender bidding | Draft contract under negotiation | 389 706 525,6 |
| 2 | 1st quarter | "Turnkey delivery" (EPC) | Own funds and commercial bank loans | Construction of the Zinc Refining Plant under "EPC" terms | China Nerin Engineering (China) | 20024992 | 24121006408302 | Through tender bidding | Draft contract under negotiation | 162 178 174,0 |
| Total for the data publication period: | | | | | | | | | | |
| According to the results of the second quarter of 2025, tenders for construction, reconstruction and repair work were not conducted. | | | | | | | | | | |
| Total for the last period of the reporting year: | | | | | | | | | | 551 884 711,6 |

INFORMATION

on tenders conducted by the Capital Construction Department of Almalyksky MMC JSC for construction, reconstruction and repair work in the first half of 2025

| T/r | Reporting period | Event name | Source of funding | Type of procurement process implementation (product, work, service) | Contractor | Contractor's TIN | LOT number | Basis for direct procurement | Contract number and date | Contract amount (USD) |
|---|------------------|------------|-------------------|---|------------|------------------|------------|------------------------------|--------------------------------|-----------------------------|
| 1st quarter | | | | | | | | | | |
| According to the results of the 1st quarter of 2025, tenders for construction, reconstruction and repair work were not conducted. | | | | | | | | | | |
| 2nd quarter | | | | | | | | | | |
| According to the results of the 2nd quarter of 2025, tenders for construction, reconstruction and repair work were not conducted. | | | | | | | | | | |
| Total for the data publication period: | | | | | | | | | 0 | |
| Total for the last period of the reporting year: | | | | | | | | | | 0 |