

INFORMATION
on tenders held by the Investment and Capital Construction Department of "Almalyk MMC" JSC for construction, reconstruction, and repair works

No	Customer TIN	Type of procurement (product, work, service)	Category	Quantity (unit of measure)	Lot number	Source of financing	Name and TIN of the supplier	Contract number and date	Delivery time (day, business day, or day)	Purchase Initial Cost (thousand UZS)	Purchase value (thousand UZS)
1st quarter for 2026											
Selection of the best offers and tender											
1	202328794	Execution of design and construction works for the drilling of technical wells No. 2a and 3a and the installation of a tubular casing at the assembly complex of the Kauldy deposit of "Almalyk MMC" JSC	Reconstruction	"Turnkey delivery" (EPC)	25120012461817	from own funds	LLC KO'XINUR MADAD XAMROX	№55-0677iop 02.02.2026	60 day	4 295 000,0	2 811 200,0
2	202328794	Development of a working project for the construction of the "GeoMetTex" Advanced Engineering School building on the basis of the Almalyk branch of NUST MISIS	Development of project documentation	Unit	26120012466869	from own funds	LLC KENG KO'LAMLIL QURILISH	№55-2109iop 13.04.2026	90 day	1 200 000,0	550 000,0
3	202328794	Reconstruction and expansion of a two-tape reinforced concrete conveyor towards a slag waste warehouse from a copper smelter, Sharhiya quarry, PK 191+45	Reconstruction	"Turnkey delivery" (EPC)	25121006465632	from own funds	"ORION PROM TEX SERVIS"	№68-2703iop 04.05.2026	210 day	16 611 042,1	15 778 452,3
Total for the reporting period:										19 139 652,3	
2nd quarter for 2026											
Selection of the best offers and tender											
1	202328794	Construction of photovoltaic stations 390 kW	Construction	"Turnkey delivery" (EPC)	26120012468122	from own funds	"DIMAX LIST" PE	№55-2803iop 04.05.2026	30 day	2 020 000,0	1 599 000,0
2	202328794	Construction of a concentrate warehouse and a charge preparation section on the territory of the copper smelting plant	Construction	"Turnkey delivery" (EPC)	26121006476705	from own funds and bank loans	SinoCemTech International Engineering Co., Ltd.,		660 day	1 002 963 208,8	940 292 901,0
3	202328794	Development of a working project for the "Construction of the 110/6 kV main reduction substation GPP-2" within the framework of the project "Expansion of Production Capacities of MBF-2"	Development of project documentation	Unit	26120012472800	from own funds	NAVOIYSHAHARSOZLIK LOYIHALASH INSTITUTI	№55-3768iop 15.06.2026	90 day	1 970 000,0	1 339 600,0
4	202328794	Construction of metallurgical and sulfuric acid cexes in "EPC" conditions	Construction	"Turnkey delivery" (EPC)	25121006463098	from own funds and bank loans	BergTech Solutions GmbH		730 day	4 214 717 500,0	3 672 420 649,2
Total for the reporting period:										4 615 652 150,1	
Total for the past period of the reporting year:										4 634 791 802,4	